

CORRIGENDUM No. 2

Subject: Request for Proposal for **Guidelines for Preparing Resilient Coastal Zone Development Plan (RCZDP)**

With reference to the Request for Proposal for Guidelines for Preparing Resilient Coastal Zone Development Plan (RCZDP) - RFP No. NIUA/GEF_LCI/P:334 was published on January 10, 2024, on the NIUA website (tenders). All prospective applicants may please note the Following is the amendment to the RFP:

S. No.	RfP PageNo.	RfP Clause No.	Original Clause as per RfP	Revised Clause "May be read as"
1.	Page No. 33	Form Tech-5 Bidder information form for JV/consortium S.No. 4 (f)	4. Particulars of the Authorised Signatory of the Bidder (as mentioned in the Power of Attorney): (a) Name: (b) Designation: (c) Address: (d) Phone Number: (e) Fax Number: (f) Class III Digital Signature Certificate ID number	4. Particulars of the Authorised Signatory of the Bidder (as mentioned in the Power of Attorney): (a) Name: (b) Designation: (c) Address: (d) Phone Number: (e) Fax Number: (f) Class III Digital Signature Certificate ID number
2	Page No.53	II. Deliverables, timelines and payment milestones S. No. C.1	Interim Baseline Report (winter assessment) Submission corresponding to deliverables 1 - 4, Scope of Work - Output 2 Presentation of Interim Baseline Report (post-monsoon assessment) to SMC, Forest Dept. (Govt. of Gujarat) Town & Country Planning Department (Govt. of Puducherry) and Puducherry Planning Authority, Puducherry Coastal Zone Management Authority (PCZMA), Forest & Wildlife Dept. (Govt. of Puducherry), NIUA and UNEP, etc.	Interim Baseline Report (summer & monsoon assessment) Submission corresponding to deliverables 1 - 4, Scope of Work - Output 2 Presentation of Interim Baseline Report (summer & monsoon assessment) to SMC, Forest Dept. (Govt. of Gujarat) Town & Country Planning Department (Govt. of Puducherry) and Puducherry Planning Authority, Puducherry Coastal Zone Management Authority (PCZMA), Forest & Wildlife Dept. (Govt. of Puducherry), NIUA and UNEP, etc.

3	Page no. 53	<p>II. Deliverables, timelines and payment milestones</p> <p>S. No. C.3</p>	<p>Comprehensive Baseline Report (winter and post-monsoon season assessment) Submission corresponding to deliverables 1 - 4, Scope of Work - Output 2</p> <p>Presentation of Comprehensive Baseline Report (post-monsoon and winter season assessment) to SMC, Forest Dept. (Govt. of Gujarat) Town & Country Planning Department (Govt. of Puducherry) and Puducherry Planning Authority, Puducherry Coastal Zone Management Authority (PCZMA), Forest & Wildlife Dept. (Govt. of Puducherry), NIUA and UNEP, etc.</p>	
4	Page no. 50	<p>Clause B Output 2</p> <p>S. No. 3</p>	<p>Conduct a reconnaissance survey of the coasts of Surat (Dumas) and the areas under Puducherry UT - Karaikal (Tamil Nadu) and Mahe (Kerala) to understand the current state of the coastal ecosystems. The assessment needs to be broad enough to characterise the ecological condition, existing drivers for ecosystem loss and options for net improvements, making use of both local knowledge and scientific understanding. This assessment should be conducted in two seasons - post-monsoon and winter - to capture the seasonal variations</p>	<p>Conduct a reconnaissance survey of the coasts of Surat (Dumas) and the areas under Puducherry UT - Karaikal (Tamil Nadu) and Mahe (Kerala) to understand the current state of the coastal ecosystems. The assessment needs to be broad enough to characterise the ecological condition, existing drivers for ecosystem loss and options for net improvements, making use of both local knowledge and scientific understanding. This assessment should be conducted in two different set of seasons - "summer & monsoon" and "post-monsoon" to capture the seasonal variations</p>
5	Page No : 55	<p>II. Deliverables, timelines and payment milestones</p>	<p><i>*The Consultant will be required to provide inputs for Output 1 (separately for each zone) when the design proposal for each zone is being finalised by the design</i></p>	<p><i>*The Consultant will be required to provide inputs for Output 1 (separately for each zone) when the design proposal for each zone is being finalised by the design consultants hired by the</i></p>

		<p>* below the table</p>	<p>consultants hired by the SMC. The Consultant will be intimated by NIUA at any time within the 3-year tenure of the project (up to September 30, 2026) to provide inputs for the specified zone.</p> <p>Works pertaining to Outputs 2 & 3 will be exclusive of the inputs required for Output 1. The time allotted for undertaking activities under Outputs 2 & 3 is 58 weeks from the Effective Date. **ED – Effective Date, i.e. the date of signing of the contract by both parties.</p> <p>Release of payment will be made within thirty (30) days of receiving the invoice for each milestone, subject to the successful completion of all tasks/ submissions and due approval of the same by NIUA and SMC.</p> <p>The Consultant shall maintain regular communication with NIUA during the assignment tenure.</p>	<p>SMC. The Consultant will be intimated by NIUA at any time within the 3-year tenure of the project (up to September 30, 2026) to provide inputs for the specified zone.</p> <p>Works pertaining to Outputs 2 & 3 will be exclusive of the inputs required for Output 1.</p> <p>The time allotted for undertaking activities under Outputs 2 & 3 is 58 weeks from the Effective Date. **ED – Effective Date, i.e. the date of signing of the contract by both parties. In case of inordinate delay (beyond 58 weeks) in finalising the design proposals for different zones by the SMC, a separate set of experts (different from the core team members as submitted in the bid) can be engaged for reviewing the design proposal.</p> <p>Release of payment will be made within thirty (30) days of receiving the invoice for each milestone, subject to the successful completion of all tasks/ submissions and due approval of the same by NIUA and SMC.</p> <p>The Consultant shall maintain regular communication with NIUA during the assignment tenure.</p>
--	--	--------------------------	---	--